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February, 24, 2016   

GRANT COUNTY CENTRAL SERVICES

REQUEST FOR BIDS

ALUMINUM FRAME ENTRANCE AND STOREFRONT

The Grant County Central Services Department (CSD) is working in partnership with 

M.J. Takisaki, A general contractor selected to facilitate the repairs of Grant County’s 

Youth Services Facility in Ephrata WA.

Important dates / requirements Date Yes RCW / Notes
RFB Published Feb 24th 2016 Through MRSC roster
Submission Deadline March 15th  2016 No Later Than 2:00 pm
Anticipated Start Date March 28th 2016
Prevailing Wage XX Wages effective June 29th 2016
Bonds/Insurance required XX
Responsible Bidder Criteria XX RCW 39.04.350

Direct questions to M.J. Takisaki Project Manager.  All questions to be submitted 

electronically no later than 2:00 pm on 15 March 2016. Answers will be distributed to all 

interested bidders. 

Tom Wollney

M.J. Takisaki / Grant County Youth Services Project Manager

tomw@takisaki.com

Thank you in advance for your courtesies,

Tom Gaines
Tom Gaines

Grant County,

Director of Central Services, 

                                                                                                                                              

mailto:tomw@takisaki.com


SUBJECT: MJT Project # 2502, Grant County Juvenile Detention Center
303 Able Rd., Ephrata, WA 98823

INVITATION TO BID

M.J. Takisaki, Inc., Prime Contractor for the above mentioned project, invites qualified ALUMINUM 
FRAME ENTRANCE AND STOREFRONT subcontractors to provide bids for Grant County Juvenile Detention 
Center. The Project is located at 303 Able Road, Ephrata, Grant County, WA. The anticipated start date is on 
or around 28 March, 2016. Other pertinent information as follows: 

1. The Work includes removal, modification and reinstallation of three storefront sections and is 
further clarified in the Statement of Work. 

2. Bid documents are available to interested bidders through the Grant County Small Works 
Roster.

3. State of Washington Department of Labor & Industries Prevailing Wage Rates, effective 29 
June 2015, apply.

4. Due to the mission of the Facility, background checks may be required of all employees working 
onsite.

5. Drug testing will be required of all persons working onsite.
6. Photo documentation of the existing facility is included with the drawings and is presumed to be 

sufficient for bidding purposes.  Should a site visit be required, please coordinate with M.J. 
Takisaki Project Manager.

7. Direct questions to M.J. Takisaki Project Manager.  All questions to be submitted electronically 
no later than 2:00 pm on 15 March 2016. Answers will be distributed to all interested bidders. 

Please submit your proposals electronically to:

Proposals must be received by 2:00 pm PDT, 15 March 2016. 

M.J. Takisaki is an Equal Opportunity Employer

Bid Documents: Invitation to Bid
Statement of Work
Bid Schedule 
Project Sketches 



SUBJECT: MJT Project # 2502, Grant County Juvenile Detention Center

303 Able Rd., Ephrata, WA 98823

ALUMINUM FRAME ENTRANCE AND STOREFRONT MODIFICATIONS 
BID SCHEDULE:

BID ITEMS

REMOVE, MODIFY & REINSTALL (3) STOREFRONT SECTIONS $______________ LS

COMPANY: ___________________________________

NAME/TITLE OF AUTHORIZED SIGNER: ___________________________________

SIGNATURE: ___________________________________

DATE: _________________



SUBJECT: MJT Project # 2502, Grant County Juvenile Detention Center

303 Able Rd., Ephrata, WA 98823

STOREFRONT STATEMENT OF WORK

The Juvenile Detention Center Building has settled, causing problems with the aluminum storefront 
systems, including binding one leaf of each of two doorways. Grade beams will be installed at each of 
two exterior locations and set to level. Refer to Floor Elevations & Entry Systems sketch.

1. Remove three aluminum storefront sections and modify to fit new finish floor elevations.

2. Adjust existing doors to attain proper functionality. 

3. Grade beam installation by others.

4. Floor leveling by others

5. HAZMAT Survey and remediation by others.
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GENERAL NOTES

LEGEND

LIMITATIONS

THIS PILE DESIGN IS FOR THE EXCLUSIVE USE FOR CONSTRUCTION OF THE GRANT COUNTY YOUTH CENTER (A SINGLE STORY

BUILDING).  THE DESIGN ASSUMES THE FOLLOWING CRITERIA ARE MET:

 SUBSURFACE CONDITIONS ARE CONSISTENT WITH THE ESTIMATED CONDITIONS FROM PREVIOUS GEOTECHNICAL REPORTS

 AS BUILT CONDITIONS REFLECT THE AS BUILT DRAWINGS PROVIDED TO TD&H, THIS IS TO BE VERIFIED BY THE CONTRACTOR

 THE BEARING WALLS ONLY ARE TO BE SUPPORTED BY NEW PILES PER THESE PLANS, THE SLAB ON GRADE WILL NOT BE

SUPPORTED ON PILES AND MAY EXPERIENCE RANDOM CRACKING OVER TIME IF SOILS BELOW DO NOT PROVIDE ADEQUATE

SUPPORT.  GROUTING AT VOIDED AREAS WOULD REMEDY THIS PROBLEM.

 CONTRACTOR TO VERIFY LOCATION OF ALL UTILITIES PRIOR TO PILE INSTALLATION, NOTIFY TD&H OF ANY LOCATION WHERE

CONFLICT MAY OCCUR.



SECTION A-A

AA

12"
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